

SOFTWARE DEVELOPMENT PROPOSAL & QUOTATION

Mobile Application + Web Admin Panel + Backend System

Prepared For:	CHAN THAR SAY COMPANY LIMITED
Date:	2 May 2026
Validity:	30 days from date of issue
Total Value:	MMK 60,000,000 (Sixty Million Kyats / 600 Lakh)

1. Executive Summary

We propose to design, develop, and deploy a complete digital platform consisting of a **Flutter-based mobile application**, a **React-based web admin panel**, and a **secure backend system with RESTful APIs**. The platform will cover user management, product / service catalog, order processing, online payment, notifications, and reporting & analytics.

The solution will be delivered as a production-ready system with full source code transfer, technical documentation, and post-launch support options.

Total Contract Value: MMK 60,000,000 (600 Lakh) | Estimated Delivery: 5 months from project kickoff

2. Scope of Work — Pricing Breakdown

2.1 Mobile Application (Flutter) — MMK 22,000,000 (220 Lakh)

#	Module	Key Features	Price (MMK)
1	User Management	Registration, login / logout, password reset, profile, role-based access	2,500,000
2	Dashboard	Personal dashboard, activity, statistics, notifications overview	2,000,000
3	Product / Service Management	Listing, search & filter, details, categories	3,500,000
4	Orders / Transactions	Create order, history, status tracking, invoice viewing	4,000,000
5	Notifications	Push notifications, order updates, system announcements	2,000,000
6	Payment	Online payment integration, payment history, transaction records	3,500,000
7	Reporting (Basic)	User activity, purchase history, summary reports	2,000,000
8	Settings	Profile update, password, notifications, language	2,500,000

#	Module	Key Features	Price (MMK)
Subtotal — Mobile Application			22,000,000

2.2 Web Admin Panel (React) — MMK 20,000,000 (200 Lakh)

#	Module	Key Features	Price (MMK)
1	Admin Authentication	Secure admin login, RBAC, permission management	2,000,000
2	Dashboard	System overview, user statistics, sales summary, charts & analytics	3,000,000
3	User Management	Create / edit users, role assignment, user activity logs	2,500,000
4	Product / Service Management	Add / edit products, categories, inventory management	3,000,000
5	Order / Transaction Management	View orders, status updates, payment confirmation, invoice generation	3,500,000
6	Reporting & Analytics	Sales, user, financial reports, Excel / PDF export	3,000,000
7	Notification Management	Announcements, push notifications, email notifications	1,500,000
8	System Configuration	System settings, role permissions, application configuration	1,500,000
Subtotal — Web Admin Panel			20,000,000

2.3 Backend System — MMK 13,000,000 (130 Lakh)

#	Module	Key Features	Price (MMK)
1	API System	RESTful APIs (mobile + web), JWT / OAuth authentication, data validation	5,000,000
2	Database Management	User database, transaction database, product database — design & implementation	3,000,000
3	Security	Encryption, role-based access control, API security hardening	2,500,000
4	Third-Party Integration	Payment gateways, SMS / email services	2,500,000
Subtotal — Backend System			13,000,000

2.4 Project Services — MMK 5,000,000 (50 Lakh)

#	Item	Description	Price (MMK)
1	UI / UX Design	Wireframes, mockups, design system	2,000,000
2	QA & Testing	Functional, integration, UAT support	1,500,000
3	Deployment & Setup	Server setup, deployment, app store submission	1,000,000
4	Documentation & Training	User manuals, admin training session	500,000

#	Item	Description	Price (MMK)
Subtotal — Project Services			5,000,000

3. Total Investment

Category	Amount (MMK)
Mobile Application (Flutter)	22,000,000
Web Admin Panel (React)	20,000,000
Backend System	13,000,000
Project Services	5,000,000
GRAND TOTAL	60,000,000 (600 Lakh)

Estimated Delivery: 5 months from project kickoff

4. Payment Schedule

Milestone	%	Amount (MMK)
Project Kickoff & Contract Signing	30%	18,000,000
UI / UX Design Approval & Backend Foundation	25%	15,000,000
Mobile + Web Beta Delivery	25%	15,000,000
Final Delivery, UAT & Go-Live	20%	12,000,000
TOTAL	100%	60,000,000

5. Additional Monthly Fees (Post Go-Live)

The following recurring fees apply **monthly after project go-live** and are billed separately from the project contract value.

#	Item	Description	Monthly Fee (MMK)
1	Hosting & Server Maintenance	Cloud server, database hosting, backup management	800,000
2	Technical Support & Bug Fixes	Priority support, bug resolution, minor adjustments	1,200,000
3	System Monitoring & Security Updates	Uptime monitoring, security patches, performance tuning	500,000
4	Push Notification & SMS / Email Service	Third-party service management & credits top-up support	500,000
TOTAL MONTHLY FEE			3,000,000 (30 Lakh)

Monthly fees are payable in advance at the start of each month. Third-party service charges (payment gateway transaction fees, SMS / email credits, app store fees) are billed at actual cost.

6. Inclusions

- Full source code ownership transferred upon final payment
- 3 months free bug-fix warranty after go-live
- Complete technical documentation
- Admin training session for client team