

QUOTATION

AI-Powered Health Platform — Software Development & Licensing

QUOTATION NO.	QTN-2026-001	DATE	30 May 2026
CURRENCY	Myanmar Kyat (MMK)	VALID UNTIL	30 June 2026

PREPARED FOR

CHAN THAR SAY COMPANY LIMITED

Project: AI-Powered Weight Loss & Diabetes Management Platform

1 Project Overview

A complete healthcare platform enabling the clinic to deliver AI-assisted weight-loss and diabetes management to patients, with doctor monitoring, medication management, and subscription billing. The system comprises a patient mobile application, a multi-role web dashboard, and a backend with real-time capabilities and AI-powered meal analysis.

2 Scope of Work — Features

A. User Roles & Access Control (4 Roles)

Patient / User · Doctor / Nutritionist · Clinic Admin · System Admin — each with role-based, scoped permissions.

B. Patient Mobile Application

- Weight tracking with daily, weekly & monthly charts
- Real-time BMI calculation with status classification
- Calorie tracking (consumed / burned / remaining) and protein management
- BMR & TDEE calculation with activity-factor multiplier
- AI meal photo analysis — food recognition, portions, calories, protein, fat, carbohydrates, sugar & glycemic index
- AI nutrition flags (high-sugar / high-fat / diabetes-risk) with recommendations
- Diabetes profile (Type 1, Type 2, Prediabetes, Gestational) with HbA1c & glucose targets
- Blood sugar logging (fasting / before & after meal / bedtime) — supports mg/dL & mmol/L
- AI diabetes analysis — spike detection, high-GI flags, meal-timing trends, lower-carb suggestions, post-meal walking prompts
- Phone-sensor step tracking (steps, distance, duration, calories) — no smartwatch required
- Doctor-controlled medical goals (patient cannot modify)
- Medication view, reminders, mark-as-taken & doctor notes
- In-app doctor chat (real-time)
- Push notifications (meal, water, medication, walking, glucose, subscription)
- Gamification — achievement badges, streaks & milestones

C. Doctor Dashboard

- Patient management — list, search, records & progress
- Patient monitoring — weight, meal photos, AI analysis, glucose, steps & adherence
- Walking goal management (daily / weekly targets)
- Medication management — prescribe, update, stop; dosage, schedule & adherence
- Recommendations — meal & walking plans, reminders, messages
- Reports (weight, diabetes, activity, medication) — export PDF / Excel

D. Clinic Admin Dashboard

- Subscription management — activate, extend, suspend, cancel & set expiry
- Payment verification — KBZPay, WavePay, AyaPay, CBPay, bank transfer & cash
- Payment records — screenshots & notes
- Status tracking — Active / Expired / Pending / Suspended
- Clinic user management

E. System Admin Dashboard

- Multi-clinic & platform management
- Platform analytics — active users, engagement, average weight loss, diabetes improvement, goal completion
- System settings

F. Backend & Platform Services

- API for all modules + real-time chat & live alerts
- Secure authentication & session management
- Encrypted medical data storage
- Secure image upload pipeline
- Audit logging
- AI integration layer (meal analysis + diabetes analysis)
- Multi-channel notifications (push + email)
- Built-in usage metering dashboard — counts active paid patients for transparent monthly billing

3 Commercial Model

3.1 — One-Time Setup Fee

Item	Amount (MMK)
Platform build, deployment & handover	15,000,000
Total Setup Fee	15,000,000

3.2 — Monthly Fee Structure (Per Active Patient)

Patients	Charge
1 – 500 patients	1,000,000 MMK / month (flat floor)
Every patient above 500	+ 1,000 MMK per active paid patient

$$\text{Monthly Fee} = 1,000,000 + (\text{Active Patients} - 500) \times 1,000 \text{ MMK}$$

Applies once the active patient count exceeds 500. The first 500 patients are always covered by the flat floor.

3.3 — Monthly Fee Reference Table

Active Patients	Monthly Fee (MMK)
1 – 500	1,000,000
1,000	1,500,000
2,000	2,500,000
3,000	3,500,000
5,000	5,500,000
6,000	6,500,000
10,000	10,500,000

Example: 1,200 active patients = 1,000,000 + (700 × 1,000) = 1,700,000 MMK / month.

IMPORTANT NOTICE — MONTHLY FEE START DATE

The monthly fee (minimum floor of 1,000,000 MMK) will be charged **every month ONLY AFTER** the application has been published to the Apple App Store and Google Play Store.

No monthly fee applies during the development period. Billing begins from the month of public launch.

4 Payment Terms

One-time setup fee (15,000,000 MMK):

Milestone	%	Amount (MMK)
On signing	50%	7,500,000
Final delivery & handover	50%	7,500,000
Total	100%	15,000,000

The monthly fee is billed in arrears based on the active-patient count from the system metering dashboard, due within 7 days of invoice. Billing commences after public launch (see notice above). Non-payment beyond the due period results in service suspension.

5 Exclusions (Paid Directly by the Client)

The following third-party operating costs are not included in the fees above and are paid directly by the client:

- Cloud hosting & servers
- AI analysis usage (per meal photo)
- Push & email notification services
- SMS gateway (if added)

- Domain & SSL
- Apple App Store & Google Play developer accounts
- Payment gateway fees

Third-party usage costs are billed in foreign currency and may rise with exchange-rate movement; these are borne by the client.

6 Ownership & Licensing

This is a **managed software service**. The Developer retains ownership of the source code and intellectual property. The Client receives a license to use the platform for the duration of the active subscription. Hosting and deployment remain under the Developer's management.

7 Commercial Terms

1. "Active customer" is defined as a patient with a paid, active subscription within the billing month.
2. Patient counts are taken from the Developer's system metering dashboard, which is the single source of truth.
3. The minimum monthly floor applies regardless of patient count, from the month of public launch.
4. Late payment beyond 7 days results in service suspension until settled.
5. An annual rate review is permitted to account for inflation and exchange-rate movement.
6. Source code, intellectual property, and hosting control remain with the Developer.

8 Estimated Timeline

Phase	Duration
Backend, database & AI engine	~8 – 10 weeks
Patient mobile application	~8 – 10 weeks
Web dashboards (3 roles)	~6 – 8 weeks
Testing, QA, deployment & handover	~3 – 4 weeks
Total (with overlapping phases)	~3.5 – 4.5 months

9 Acceptance

To proceed, please confirm acceptance of this quotation and settle the 50% signing milestone. Development begins upon receipt.

Accepted by — Client

Chan Thar Say Company Limited
Name / Signature & Date

Issued by — Developer

Name / Signature & Date

This quotation is valid for 30 days from the date of issue · All amounts in Myanmar Kyat (MMK)